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            DATE:  July 25, 2007
PROJECT:  Lee Street Medical Center Projects







PROJECT MANAGER:  Timothy Roland
This Amendment forms part of the Contract Documents for the above project.  Please reflect these modifications in your Proposal.  Acknowledge receipt of this amendment in the space provided in Part J. of your Price/Cost Proposal Form.
University Modifications / Clarifications
Written questions from Gilbane / H.J. Russell with responses are attached and made a part of this amendment.  

:Lee Street CM Amendment 3 – 7-25-07
UNIVERSITY OF VIRGINIA

Lee Street Medical Center Projects

CM RFP No. 07-116

PREBID QUESTION FORM
(Use separate Form for each question submitted)

#1
Date:_7/24/07________________

Specific Project Component (_7/18/07 Pre-Proposal Mtg________)

The following question concerns Drawing Sheet (number) 


:

At the Pre-Proposal meeting, I understood from Mr. Don Sundgren that the amendment would clarify how escalation should be treated in the detailed cost estimate for the Cancer Center, which is to be provided at the August 16th interview.  Please clarify.
































ANSWER:  As a clarification, escalation for the cost estimate for the CCC shall be included in each unit cost and not provided as a separate item.



















The following question concerns Specifications Section (number) ______________________, page _________, paragraph 
























































All responses to questions will be made by Addendum.

Question submitted by: 
Christine Hackett

Gilbane/Russell






Name



      Firm


E-mail Form To:  troland@virginia.edu
or FAX to:  (434)982-2838    attn: Tim Roland 


UNIVERSITY OF VIRGINIA

Lee Street Medical Center Projects

CM RFP No. 07-116

PREBID QUESTION FORM
(Use separate Form for each question submitted)

#2
Date:_7/24/07________________

Specific Project Component (_7/18/07 Pre-Proposal Mtg________)

The following question concerns Drawing Sheet (number) 


:

At the Pre-Proposal meeting, I understood from Mr. Don Sundgren that the comments on the cost estimates for the HBE and LSP were to be provided at the August 16th interview, and only our comments on the proposed schedules were to be addressed in the Section III Management Plan. Please confirm.













ANSWER:  As a clarification, the comments on the estimates for the HBE and LSP are to be provided in the August 16th interview and are not required to be a part of the Technical Proposal due on July 31st.  Comments on the proposed schedules for the CCC, HBE, and LSP are to be included as a part of the Technical Proposal.




















The following question concerns Specifications Section (number) ______________________, page _________, paragraph 
























































All responses to questions will be made by Addendum.

Question submitted by: 
Christine Hackett

Gilbane/Russell






Name



      Firm


E-mail Form To:  troland@virginia.edu
or FAX to:  (434)982-2838    attn: Tim Roland 
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